

Details of award of tender/contractors concluded during the period May to June 2009

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid System)	Last date of receipt of Tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/E valuated L1	Contract No. & Date	Name of contractor	Value of Contract	Scheduled date of completion of supplies
6(4)/2009-Admin.	Consultancy for Design/Modernisation of Kitchen	Open Tender	17.01.2009	Single	30.01.2009	Five	Four i) M/s Allied Architects Pvt. Ltd., New Delhi ii) M/s Bhandari & Associates, Delhi iii) M/s Studio Integral, New Delhi iv) M/s Ana-Design, New Delhi	One M/s Bhandari & Associates	Yes	6(4)/2009-Admin. 12.02.2009	M/s Allied Architects Pvt. Ltd.	1.45% of the value of the work	Three months
6(4)/2009-Admin.	Modernization of Cafeteria/Kitchen Including Civil & Interior works	Open Tender	22.04.2009	Two Bid System	11.05.2009	7	Four i) M/s Saras Enterprises, New Delhi ii) M/s NCI, New Delhi iii) M/s Jainco EPC India Pvt. Ltd., New Delhi iv) M/s Anagram systems, New Delhi	Three i) M/s Metro India Ltd. ii) M/s Shubham Associates iii) M/s DDPAr Hi-Tech Quality Works	Yes	6(4)/2009-Admin. 29.05.2009	M/s Jainco EPC India Pvt Ltd.	20,71,765/-	90 days from the date of award of contract